

# Republic of the Philippines OFFICE OF THE PRESIDENT COMMISSION ON HIGHER EDUCATION BIDS AND AWARDS COMMITTEE

BAC Secretariat Office: Ground Floor, Higher Education Development Center C.P. Garcia Avenue, Diliman, Quezon City

#### BID BULLETIN No. 1

## SUPPLY, DELIVERY AND INSTALLATION OF THREE (3) HP WALL MOUNTED AIR CONDITIONING UNITS AT HEDC BUILDING

For

: All Concerned/Prospective Bidders

Subject

Amendment/Clarification in the Supply, Delivery and Installation of

Three (3) HP Wall Mounted Air Conditioning Units at HEDC

Building

Date

December 4, 2019

The following amendment/clarification is hereby issued to the prospective bidder for consideration and inclusion in their bid:

Particulars	Amendments / Clarification	Reference
	Additional Specification:	
	Delivery Period (including installation and commissioning) is within thirty (30) calendar days upon receipt of the Notice to Proceed	

-

gh

n du

#### **BULLETIN No. 1**

# SUPPLY, DELIVERY AND INSTALLATION OF THREE (3) HP WALL MOUNTED AIR CONDITIONING UNITS AT HEDC BUILDING

For

: All Concerned/Prospective Bidders

Subject

Amendment/Clarification in the Supply, Delivery and Installation of

Three (3) HP Wall Mounted Air Conditioning Units at HEDC B

Building

Date

: December 4, 2019

#### Recommended by:

### Technical Working Group (TWG) on Other Goods and Services

m official business
Shiela F. Jalbuena
Member

Yvone I. De Vera Member Gregorio T. Atienza

Member

Eva M. Pasigpasigan Member

Ms. Apolonia R. Vivo

Approved by:

BIDS AND AWARDS COMMITTEE (BAC)

Atty. Michelle Diana P. Maniwang-Basa

Member

(on official business)

Dir. Nelson G. Cainghog

Member

Atty. Lily Freida M. Milla Vice Chair Atty. Septon A. De la Cruz

Member

Dir. Luisa S. Valencia Member

Atty. Cinderella Filipina Benitez-Jaro Chairperson

Bid Bulletin No. 1: Supply, Delivery and Installation of Three (3) HP Wall Mounted Air Conditioning Units at HEDC Building \_bea